

**GOVERNMENT OF ANDHRA PRADESH
Panchayati Raj Department**

**NATIONAL CYCLONERISK MITIGATION PROJECT
ADDITIONAL FINANCING (NCRMP-AF),
WORLD BANK FUNDED PROJECT**

INVITATION FOR BIDS (IFB) – (Credit No: 5413-IN)

NATIONAL COMPETITIVE BIDDING (NCB)

Bid No. 12 to 40/PR/NCRMP-AF/2014-15

Date :05.01.2015

Government of India has received a credit from the International Development Association towards the cost of **National Cyclone Risk Mitigation Project Additional Financing (NCRMP-AF)** and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works. The Chief Engineer, Panchayati Raj, NCRMP, MGNREGS, RIAD and NABARD invites on line item rate e-bids from the registered bidders of Government of Andhra Pradesh or other State Governments/Government of India, or State/ Central Government Undertakings for the construction of 29 packages/35 Works of Roads to Cyclone Shelters in Srikakulam(4/4), Visakhapatnam(2/4), East Godavari(1/2), West Godavari(4/6), Krishna(6/6), Guntur(3/4), Prakasam(2/2) and SPSR Nellore(7/7) districts through website of Central Public Procurement Portal <http://eprocure.gov.in> of National Informatics Centre. The details of Bid Notice No. 12 to 40/AP/PR/NCRMP-AF/2014-15, Dated:05.01.2015 are available at the website www.pred.gov.in.

Sd/-xxx
Chief Engineer (PR),
NCRMP, Hyderabad.

//Authenticated//

Dy. Executive Engineer(P.R)
NCRMP

5/1

05/01/2015

TABLE OF WORKS
Annexure to Bid Notice No.12to 40/AP/PR/NCRMP-AF/2014-15, Dated.05-01-2015
of Chief Engineer (PR), NCRMP, Hyderabad

S. No	Package No.	Name of the work	Aprox. Value of work in Rs. Lakhs	Bid Security Rs. in Lakhs	Cost of Bid Document in Rs. to be paid infavour of	Period of completion	Name and Address of the Superintending Engineer (PR)
1	2	3	4	5	6	7	8
12	NCRMP-AF/B-W/AP/RCS/ PRED/01/Santhabommali/001	BT to the R/f DPN Road @ 19/0 Km Runku via RHPuram	110.00	1.10	Nil	12 Months	Superintending Engineer (PR), Srikakulam
13	NCRMP-AF/B-W/AP/RCS/ PRED/01/Sompeta/007	BT to the road from Gollavooru to Batti Gollavooru	98.00	0.98	Nil	12 Months	Superintending Engineer (PR), Srikakulam
14	NCRMP-AF/B-W/AP/RCS/ PRED/01/Ranasthalam/005	Road from Kotcherla to Komaravanipeta Cyclone Shelter	50.00	0.50	Nil	9 Months	Superintending Engineer (PR), Srikakulam
15	NCRMP-AF/B-W/AP/RCS/ PRED/01/Polaki/006	Road from D.L Puram R&B road at 8/8Km. to D.L Puram R&B road at Km. via Sattaruvu peta,Seetharam Puram and Sondi Peta	130.00	1.30	Nil	12 Months	Superintending Engineer (PR), Srikakulam
16	NCRMP-AF/B-W/AP/ RCS/PRED/03/Nakkapalli & Payakaraopeta/001	1. Providing BT Road from Amalapuram -Rajayyapeta Road to Chandanada 2. Providing BT Road from Pentakota to Bangarammapeta. 3. Providing BT Road from Tuni-Pentakota Road to Galapathinagararam.	235.00	2.35	Nil	15 Months	Superintending Engineer (PR) circle, Visakhapatnam
17	NCRMP-AF/B-W/AP/ RCS/PRED/03/ Atchuthapuram/ 002	Road from Nadimpalli to Ravipalem	63.00	0.63	Nil	9 Months	Superintending Engineer (PR) circle, Visakhapatnam
18	NCRMP-AF/B-W/AP/ RCS/PRED/04/Thondangiri/001	1. Road from R&B Road to Avulamanda Cyclone Shelter 2. Road from R&B Road to Lakshmanudipeta Cyclone Shelter	50.00	0.50	Nil	9 Months	Superintending Engineer (PR) circle, Kakinada
19	NCRMP-AF/B-W/AP/RCS/ PRED/05/Narsapur/002	1. Road from Narsapuram- Vemuladevi R&B road to Marrihippa Cyclone Shelter via Ramaniapuram-Gorlakodapa 2. Road from PR road to Cyclone shelter at Sardukodapa of Vemuladevi West	365.50	3.66	Nil	15 Months	Superintending Engineer (PR) circle, Eluru
20	NCRMP-AF/B-W/AP/RCS/ PRED/05/Narsapur/003	Road from R&B road to Cyclone shelter at Laxmaneswaram (Radham road) connecting Gantavari Harijanapeta	220.00	2.20	Nil	15 Months	Superintending Engineer (PR) circle, Eluru
21	NCRMP-AF/B-W/AP/RCS/ PRED/05/Mogalthur/004	Road from PR road near Panchevat office to Cyclone shelter connecting PM/GSY road in Chamakuripalem	110.00	1.10	Nil	12 Months	Superintending Engineer (PR) circle, Eluru
22	NCRMP-AF/B-W/AP/RCS/ PRED/05/Mogalthur/005	1. Road from PR road to Cyclone shelter in Kalipatnam(E) connecting Harijanapeta 2.Road from Kothota & Harijanapeta to Kothota Cyclone shelter	197.00	1.97	Nil	12 Months	Superintending Engineer (PR) circle, Eluru
23	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/006	Approach road to MPCC at China Karaghararam	67.00	0.67	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada

1	2	3	4	5	6	7	8
24	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/016	Approach road to MP/CS at Potlapalem	45.00	0.45	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
25	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/008	Approach road to MP/CS at Pottepalli	68.00	0.68	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
26	NCRMP-AF/B-W/AP/RCS/ PRED/06/Nagayalanka/018	Approach road to Cyclone shelter at Nali	72.00	0.72	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
27	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/005	Approach road to MP/CS at Tavisipudi	100.00	1.00	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
28	NCRMP-AF/B-W/AP/RCS/ PRED/06/Nagayalanka/014	Namegedda R&B road to Cyclone shelter at SC Colony	120.00	1.20	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
29	NCRMP-AF/B-W/AP/RCS/ PRED/07/Nizampatanam/006	Approach road to new cycloneshelter at Fishermencolony of Nizampatanam.	220.00	2.20	Nil	15 Months	Superintending Engineer (PR) circle, Guntur
30	NCRMP-AF/B-W/AP/RCS/ PRED/07/Nizampatanam/03	Approach road to new cycloneshelter at Kattava of Mollagunta	195.00	1.95	Nil	15 Months	Superintending Engineer (PR) circle, Guntur
31	NCRMP-AF/B-W/AP/RCS/ PRED/07/Bapatla/005	1. Approach road to Cyclone Shelter at Maruproluvaripalem. 2. Approach road to Cyclone Shelter at Basivireddipalem	80.00	0.80	Nil	12 Months	Superintending Engineer (PR) circle, Guntur
32	NCRMP-AF/B-W/AP/RCS/ PRED/08/Ulavapadu/001	Subbarayudusatram to Chakicharla ST Colony	60.00	0.60	Nil	9 Months	Superintending Engineer (PR) circle, Ongole
33	NCRMP-AF/B-W/AP/RCS/ PRED/08/S.Konda/002	B.T Road from Pakala ZP Road to Somarajupalli	120.00	1.20	Nil	12 Months	Superintending Engineer (PR) circle, Ongole
34	NCRMP-AF/B-W/AP/RCS/ PRED/09/T.P.Gudur/002	Kothakoduru to Muthyala thoppu Pattapalem	244.00	2.44	Nil	15 Months	Superintending Engineer (PR), SPSR Nellore
35	NCRMP-AF/B-W/AP/RCS/ PRED/09/Bogole/003	Zuvvaladine-Mallayapalem road to Thatichelapalem	185.00	1.85	Nil	15 Months	Superintending Engineer (PR), SPSR Nellore
36	NCRMP-AF/B-W/AP/RCS/ PRED/09/Chilakur/004	Road from G-Y Road @ 22/6 Km to Mannegunta in Chilakur mandal.	401.00	4.01	Nil	15 Months	Superintending Engineer (PR), SPSR Nellore
37	NCRMP-AF/B-W/AP/RCS/ PRED/09/Chilakur/005	Road from R&B Road to Addepalli Via Cherukurivaripalem.	67.00	0.67	Nil	9 Months	Superintending Engineer (PR), SPSR Nellore
38	NCRMP-AF/B-W/AP/RCS/ PRED/09/Kavali/009	K.T. road to Mannigidinne	44.00	0.44	Nil	9 Months	Superintending Engineer (PR), SPSR Nellore
39	NCRMP-AF/B-W/AP/RCS/ PRED/09/Kavali/010	Completion of Chennaiyapalem SC locality road (balance portion)	48.00	0.48	Nil	9 Months	Superintending Engineer (PR), SPSR Nellore
40	NCRMP-AF/B-W/AP/RCS/ PRED/09/Gudur/012	Kothakoduru to Venkateswara Pattapalem	140.00	1.40	Nil	12 Months	Superintending Engineer (PR), SPSR Nellore

11A UTHENTICATED

Sd/-xxx

Chief Engineer(PR)

NCRMP

Deputy Executive Engineer,
O/o. Engineer-in-Chief,
List of works
T.H., Hyderabad.

**GOVERNMENT OF ANDHRAPRADESH
PANCHAYATIRAJ DEPARTMENT**

From
Smt. K.Padmaja, B.Tech, FIE.,
Chief Engineer (PR), NCRMP,
SRTGN Bhavan,
Errummanzil Colony,
Hyderabad – 500 082.

To,
The Engineer-In-Chief,
Panchayat Raj Department
SRTGN Bhavan, Errum Manzil Colony
Hyderabad.

Lr. No. DEE/NCRMP/Bid Notices/2012, dated :05-01-2015.

Sir,

Sub : PRED - NCRMP – Additional Financing - Publication of bid notice in www.pred.gov.in website - Requested - Reg.


Ref : 1) Bid Notice Nos.12 to 40/AP/PR/NCRMP-AF/2014-15, Date:05.01.2015 of Chief Engineer (PR), NCRMP, Hyderabad.
2) G.O Rt. No.338, dt.31-12-2014 of Revenue (Disaster Management. NCRMP) Department, Govt. of A.P.
3) Lr. No. DEE/NCRMP/Bid Notices/2012, dt.05-01-2015 of CE, PR, NCRMP addressed to Commissioner, I&PR, A.P, Hyderabad

The Government of A.P, Revenue (Disaster Management.NCRMP) have sanctioned 29 packages / 35 works under roads to cyclone shelter (RCS) category for which bids will be uploaded in www.eproc.gov.in of NIC website.

The NCB bid notice was sent to Commissioner for I&PR, Hyderabad for publication vide ref. 3rd cited. In this regard it is requested to publish the list of works and related tender information in Panchayat Raj department website www.pred.gov.in.

Encl : 1)Copy of Bid Notice No.: 12to 40/AP/PR/NCRMP-AF/
2014-15, Dated. -01-2015.
2) Copy of letter 3rd cited.
3) Copy to Chief Engineer (PR), NCRMP table.

Yours faithfully


Chief Engineer (PR)
NCRMP, Hyderabad.